

Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: Cagayan de Oro City
4th Quarter, CY 2019

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	295 - 2019	Water System of Soldier's Hill Subdivision, Bulua; SN 295 - 2019	4,997,601.61	Soldier's Hill, Bulua, Cagayan de Oro City	Glaxon Construction Services	Galen Clyde Diu Gordiel Ruby St. Golden Village Subd., Carmen, Cagayan de Oro City	4,996,945.92	October 10, 2019	Eighty Five (85) Calendar Days
2	296 - 2019	Construction of Drainage Along Macanhan Road Towards Macanhan Creek, Balulang; SN 296 - 2019	2,519,999.70	Balulang, Cagayan de Oro City	AT Builders and General Merchandise	Anthony C. Tan Zone 3 Igpit, Opol, Misamis Oriental	2,514,317.32	October 10, 2019	One Hundred Eighty Five (185) Calendar Days
3	297 - 2019	Construction of Female Dormitory, Puerto Rehabilitation Center; SN 297 - 2019	14,999,999.89	Maitum, Puerto, Cagayan de Oro City	Trench Engineering and Construction Services	Engr. Roald Y. Dy 198 Corrales Avenue Cagayan de Oro City	14,995,238.50	October 10, 2019	Five Hundred Ten (510) Calendar Days
4	298 - 2019	Construction of Agusan River Bank Protection Structure (Phase 3) Agusan Section; SN 298 - 2019	19,999,999.99	Agusan, Cagayan de Oro City	Jejor's Construction Corporation	Jordan G. Tiu Quiboro, Mambajao, Camiguin	19,998,405.88	October 10, 2019	One Hundred Sixty Five (165) Calendar Days
5	299 - 2019	Construction of Cugman River Bank Protection Structure F.S. Catanico Section (Phase 2); SN 299 - 2019	10,000,000.00	F.S. Catanico, Cagayan de Oro City	USB Builders	Sammy B. Uapal Blk. 16 Mt. Balatukan St., Capistrano Complex, Gusa, Cagayan de Oro City	9,920,957.00	October 10, 2019	Seventy (70) Calendar Days
6	304 - 2019	Construction of Drainage System at COCPO, SC, ROD, City Health and Adjoining Areas (Brgy. 40); SN 304 - 2019	1,999,999.53	Brgy. 40, Cagayan de Oro City	SCP Construction	Sergio C. Pascual KM 2 Doongan Road, Butuan City	1,993,599.91	October 10, 2019	One Hundred (100) Calendar Days
7	318 - 2019	Fencing of CICL Girls Bldg. (Macanhan); SN 318 - 2019	999,982.08	Macanhan, Brgy. Carmen, Cagayan de Oro City	Vista Construction	Jon-Michael Dy Ang 80 Ramon Chavez St., Brgy. 22, Cagayan de Oro City	998,871.27	October 21, 2019	Seventy Seven (77) Calendar Days

Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: Cagayan de Oro City
4th Quarter, CY 2019

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
8	319 - 2019	Fencing of Women Dev. Center (Macanhan); SN 319 - 2019	999,957.43	Macanhan, Brgy. Carmen, Cagayan de Oro City	Vista Construction	Jon-Michael Dy Ang 80 Ramon Chavez St., Brgy. 22, Cagayan de Oro City	998,622.26	October 21, 2019	Eighty Four (84) Calendar Days
9	308 - 2019	Concrete Paving of Mabasa Road with Drainage (Balulang); SN 308 - 2019	4,999,999.09	Balulang, Cagayan de Oro City	L.G. Lasacar Construction	Leo G. Lasacar Vamenta Blvd., Carmen, Cagayan de Oro City	4,997,507.66	October 24, 2019	One Hundred Thirty Five (135) Calendar Days
10	309 - 2019	Concrete Paving of Roads @ Holy Cross Heights with Drainage (Indahag); SN 309 - 2019	2,999,999.59	Indahag, Cagayan de Oro City	Leicath Construction	Leo S. Masongsong 16 Corrales Extension Street, Cagayan de Oro City	2,997,800.03	October 24, 2019	Fifty Five (55) Calendar Days
11	310 - 2019	Concrete Paving of Roads at Zone 6 Kauswagan; SN 310 - 2019	1,999,996.85	Kauswagan, Cagayan de Oro City	Trench Engineering and Construction Services	Engr. Roald Y. Dy 198 Corrales Avenue Cagayan de Oro City	1,996,743.22	October 24, 2019	Seventy Five (75) Calendar Days
12	311 - 2019	Construction of Slope Protection Structure at Calaanan Evacuation Center; SN 311 - 2019	1,999,999.93	Calaanan, Cagayan de Oro City	AT Builders and General Merchandise	Anthony C. Tan Zone 3 Igpit, Opol, Misamis Oriental	1,997,612.73	October 24, 2019	Sixty (60) Calendar Days

Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: Cagayan de Oro City
4th Quarter, CY 2019

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
13	312 - 2019	Construction of Drainage along Macasandig-Mandumol Road, (Phase 2); SN 312 - 2019	1,999,999.63	Macasandig, Cagayan de Oro City	USB Builders	Sammy B. Uapal Blk. 16 Mt. Balatukan St., Capistrano Complex, Gusa, Cagayan de Oro City	1,959,835.11	October 24, 2019	One Hundred Forty (140) Calendar Days
14	314 - 2019	Renovation of City Budget Office; SN 314 - 2019	2,623,285.26	City Hall, Cagayan de Oro City	Crizel Construction and Concrete Products	Crisostomo C. De La Cruz 041 Martinez St., Miputak (Poblacion), Dipolog City	2,621,864.14	October 24, 2019	One Hundred Thirty (130) Calendar Days
15	313 - 2019	Construction of Houses of Japan Non-Grant Aid Housing Project at Pahiron Lumbia (311 Units); SN 313 - 2019	25,616,432.89	Lumbia, Cagayan de Oro City	CDH Builders, Inc.	Richard M. Caminse Blk.5, Lower Tambo, Macasandig, Cagayan de Oro City	25,600,164.04	November 7, 2019	Three Hundred Thirty (330) Calendar Days
16	323 - 2019	Concrete Paving of Roads with Drainage Towards Mother Theresa Foundation, Puerto; SN 323 - 2019	14,999,999.99	Puerto, Cagayan de Oro City	Crizel Construction and Concrete Products	Crisostomo C. De La Cruz 041 Martinez St., Miputak (Poblacion), Dipolog City	14,998,634.57	November 21, 2019	Two Hundred Eighty Five (285) Calendar Days
17	333 - 2019	Road Opening from Pahiron Road to Pagatpat Cemetery; SN 333 - 2019	999,998.99	Pagatpat, Cagayan de Oro City				December 2, 2019	Thirty (30) Calendar Days

Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: Cagayan de Oro City
4th Quarter, CY 2019

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
18	341 - 2019	Construction of Drainage at V. Roa to National Highway, Poblacion, Cagayan de Oro City; SN 341 - 2019	999,999.04	Poblacion, Cagayan de Oro City				December 2, 2019	Fifty (50) Calendar Days
19	327 - 2019	Construction of Pagatpat Transitory Shelter for Disaster Victims (Pagatpat Resettlement Project Phase 2); SN 327 - 2019	20,013,431.85	Pagatpat, Cagayan de Oro City				December 5, 2019	Three Hundred Forty Five (345) Calendar Days
20	332 - 2019	Concrete Paving of Lumbia Pahiron Road Towards Camarahan Pagatpat; SN 332 - 2019	4,999,999.27	Lumbia & Pagatpat, Cagayan de Oro City				December 5, 2019	Eighty Five (85) Calendar Days
21	334 - 2019	Road Opening from Pahiron Road to Pagatpat Cemetery; SN 334 - 2019	3,599,995.73	Pagatpat, Cagayan de Oro City				December 5, 2019	Eighty (80) Calendar Days
22	335 - 2019	Construction of Multi-Purpose Covered Court with Bleacher (Bonbon); SN 335 - 2019	1,299,989.77	Bonbon, Cagayan de Oro City				December 5, 2019	Eighty Six (86) Calendar Days
23	337 - 2019	Concrete Paving of Road from Lago St. to Tinago Village with Drainage, Zone 6, Kauswagan; SN 337 - 2019	2,999,984.22	Kauswagan, Cagayan de Oro City				December 5, 2019	One Hundred (100) Calendar Days

Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: Cagayan de Oro City
4th Quarter, CY 2019

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
24	338 - 2019	Concrete Paving of Tignapoloan - Dungoan Road; SN 338 - 2019	4,999,999.99	Tignapoloan, Cagayan de Oro City				December 5, 2019	One Hundred Twenty Five (125) Calendar Days
25	339 - 2019	Construction of Drainage at District 8, Canitoan; SN 339 - 2019	2,000,000.00	Canitoan, Cagayan de Oro City				December 5, 2019	Fifty Five (55) Calendar Days
26	340 - 2019	Construction of RCBC at Dagong Creek, Purok 6, Zone 10, Carmen; SN 340 - 2019	2,000,000.00	Carmen, Cagayan de Oro City				December 5, 2019	Seventy (70) Calendar Days
27	342 - 2019	Construction of Bank Protection Structure along Kihapon Creek, Bugo; SN 342 - 2019	2,159,999.99	Bugo, Cagayan de Oro City				December 5, 2019	Forty Five (45) Calendar Days
28	343 - 2019	Construction of Kihapon Creek Bank Protection Structure (Phase 2), Bugo; SN 343 - 2019	2,999,999.99	Bugo, Cagayan de Oro City				December 5, 2019	Sixty Five (65) Calendar Days
29	344 - 2019	Rehabilitation of Comfort Rooms Annex Building (City Hall Comp.); SN 344 - 2019	1,732,055.54	City Hall Compound, Cagayan de Oro City				December 5, 2019	Fifty Five (55) Calendar Days

Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: Cagayan de Oro City
4th Quarter, CY 2019

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
30	348 - 2019	Concrete Paving of San Simon Barangay Road, San Simon, Phase 2; SN 348 - 2019	9,999,992.11	San Simon, Cagayan de Oro City				December 18, 2019	One Hundred Forty Five (145) Calendar Days

Republic of the Philippines
 CIVIL WORKS BID-OUT
 Province, City or Municipality: Cagayan de Oro City
 4th Quarter, CY 2019

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
-----	---------------	-----------------	------------------------------	----------	----------------	------------------	------------	--------------	-------------------

We hereby certify that we have reviewed the contents and hereby attest to

BIDS AND AWARDS COMMITTEE:

(Sgd.) ATTY. PERCY G. SALAZAR

City Budget Officer
 BAC Chairperson

(Sgd.) TEODORO SABUGA-A, JR.

Officer-In-Charge, City Social Welfare & Dev't. Office
 BAC Vice-Chairperson

(Sgd.) ELDIE S. DAAYATA

Officer-In-Charge, City General Services Office
 BAC Member

(Sgd.) ATTY. REYMOND Q. VILLABLANCA

Officer-In-Charge, City Legal Office
 BAC Member

(Sgd.) ENGR. ROLANDO M. PACURIBOT

Officer-In-Charge, City Engineer's Office
 BAC Member